CONSTRUCTION PAVEMENT MARKING SUMMARY

CONSTRUCTION DETOUR SUMMARY

SALV
PHASE REMOVABLE PAVEMENT MARKINGS (LF) NON-REMOVABLE DETOUR [ *AcP *acp HAUL
PAVEMENT MARK[NGS (LF) LOCATION PHASE AREA 1100 »/SY[1430 =/sy i;;fL
Y T TON Y
4™ WHITE | 4" YELLOW | 4" WHITE | 8" WHITE | 8" WHITE | 24" WHITE | 4" WHITE ||4" WHITE |4" YELLOW sn (ToN) {TON) datl
SOLID SOL 1D BROKEN SOLID LANE DROP SOLI1D BROKEN SOLID SOLID MAINLANE STA 438+00 TO 456+00 1A 6405, 68 4580, 1 2313.2
3 STRIPE MAINLANE STA 456-00 TO 45800, RAMP UP 1A 711.3 508. 6 256.9
4" GAP MAINLANE STA 485+00 TO 477+90, RAMP DOWN 1A 755.5 540. 2 272.8
T A 10864 9486 2106 444 DETOUR "A" 1A 1007.0 5%3.9 279.17
T B 6054 7414 1153 MAINLANE STA 456+00 TO 458400, RAMP UP 18 1647, 2 1177, 7 594, 8
— 3422 750 723 DETOUR "B" 1C 4199, 9 2309. 9 1166. 6
WBFR STA 453+50 TO 45450, RAMP UP 1D 162.9 89.6 45. 3
10 7997 8225 1461 502 3090 3090 MAINLANE STA 456+00 TO 458+00, RAMP UP D 1558. 7 1114, 5 562.9
1 E 5954 2816 765 1506 WBFR STA 453-50 TO 454-50, RAMP UP 1€ 85. 3 46,9 23,7
1 F 1990 1990 498
2 A 28256 35194 7247 1527 256 MAI[NLANE STA 373+65 TO 456+00 ZA 19920. 1 14242.9 7193.4
2B 247176 25161 3048 4084 86 117 WBFR STA 390-00 TO 454-50 ZA 14603, 1 8031, 7 4056. 4
EBFR STA 426-00 TO 450:58 2A 3464. 3 1905. 4 962. 3
2 C 21696 21292 2614 2260 80
=5 7586 2310 3605 2523 %0 o5 WBFR STA 302+00 TO 393+00, RAMP UP 28 266. 9 146. 8 74.1
NORTHWEST DRIVE MEDIANS 28 842. | 463, 2 233.9
2E 12360 16670 2292 4500 404 64 WBFR STA 397+00 TO 401+00 2C 1380. 4 759. 2 383.4
3 A 14008 24370 3906 5176 228 90 MAINLANE STA 396+60 TO 427+75 2C 3666. 5 2621.5 1324
38 2950 3110 21 102 EBFR STA 447-00 TO 453+00 2C 675. 8 371. 7 187. 7
3¢C 730 13180 324 2766 84 EBFR STA 391+80 TO 401+85 ) 1353.0 744, 2 375. 8
3D 5380 8002 1350 1416 MAINLANE STA 406+00 TO 407+00, RAMP UP 2D 510.8 365.2 184.5
2 A 1850 5315 600 1400 155 MAINLANE STA 423-50 TO 424-50, RAMP DOWN 2D 335. 2 239. 7 121
I 10700 TV 575 915 222 50 MAINLANE STA 427:92 TO 438:00 2D 2079.6 1486. 9 751
EBFR STA 455+50 +/-, RAMP DOWNN TO ENTRANCE RAMP ZD 150. 0 82.5 a1.7
a ¢ 4000 100 EBFR STA 448:00 TO 456+73 2D 1411,0 776. 1 391.9
a0 9170 9930 1500 4360 202 130 EBFR STA 393+20 TO 394+20, RAMP UP 2E 261.0 146, 9 74.2
a4 E 2050 5600 760 60 130 MAINLANE STA 406+00 TO 407+00, RAMP UP 2E 789. 2 564. 3 285
qaF 9470 13075 2300 7150 255 150 MAINLANE STA 423+50 TO 424+50, RAMP DOWN 2E 820. 3 586. 5 296. 2
46 6620 6970 1937 3020 277 DETOUR "M" 2E 1790. 8 984, 9 497.4
EBFR STA 398-14 TO 403-00 3A 1548, 7 851.8 430. 2
TOTAL 203883 256271 38581 54032 2350 1001 197 3090 3090 NORTHMEST ORIVE T 31T 74 2.5
WBFR STA 384:50 TO 388:95 an 690. 2 379.6 191.7
SUMMARY OF EBFR_STA 38650 TO 390+63 aA 1037.2 | 5705 288. 1
EBFR STA 391+64 TO 396+00 aa 1262. 9 694, 6 350. 8
TEMPORARY SHORING TEMPORARY CONNECTOR "O-1" A 405.0 289.6 146.3
SHOR GALLOWAY AVENUE MEDIAN a8 420.9 231.5 116.9
. AREA
15-1 566. 9 TOTAL 76256.3 |*20158.3 |*28317.7 | 24482.6
T5-2 | 556.9 *FOR CONTRACTOR'S INFORMATION ONLY
TS-3 1751.1
TS-4 | 1698.0
15-5 91.8
15-6 112.5
rse | 2 TCP SUMMARY (LARGE SIGCNS) TEMP. INLET SUMMARY
15-8 278.8
15-9 290. 3 TEMP, *[NLET (COMP) (TY-C)
1S-10 | a71.1 NO. |PLYwooD| SIGN DRILLED INLET LOCAT [ON SINGLE (EA)
1s-11 | 686.8 SIGN| OF | TY-A | SUPPORT| SHAFTS NO,
1S-12 82.8 SIGNS | (SF) {LB) (LF)
1S-13 79.8 1["G" STA 422+42 1
1S-14 | 287.9 GIVE US 2 |"H" STA 446+25 1 TCP
Ts-15] 432.3 A BRAKE | 2 256| 1275.2 24 3["G" STA 428+00 1 SUMMARY SHEET
TS-16 | 688.6 (EC20-7) 4 |"G" STA 424+65 1
TS-17| 174.1 SHEET - OF -
TS-181 852.0 TOTAL| 2 256] 1275.2 24 TOTAL 2
TS-19 | 1811.0
75-20 | 2586.9 » [NCLUDED [N PERMANENT [NLET QUANTITIES
I::g; f?é:: ; 5%9:_6@:! FEDERAL AID PROJECT NO. |SHEET NO.|
15-23 | 834.1 sTate [ordiTho)  county
TOTAL J18536.0 TEXAS | 18 DALLAS

CONTROL | SECTION

JoB | HIGHWAY NO.

[ 1.H .30




